



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2 - REBID CONTRACTS 2 AND 5 **Project #88-18-02 - REBID Contracts 2 and 5**  
**Location:** 4207 N. Purdue Road, Vincennes, Indiana  
**Bids Received:** Tuesday, September 25, 2018, 3:00 PM local time

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coll. Affidavit	Segregated Facilities	Financial Statement	Contract#2 Mechanical Construction	Alt. #1	Alt. #1A	Alt. #2	Alt. #2A	Alt. #3	Alt. #4	Alt. #5
Harrell Fish Bloomington, Indiana	1,2	X	X	X	X	X	X	\$1,434,343.00	\$56,800.00	\$52,125.00	\$76,000.00	\$89,400.00	\$40,900.00	\$2,000.00	\$87,225.00
Haase Mechanical Henderson, Kentucky	1,2	X	X	X	X	X	X	\$1,550,539.00	\$52,200.00	\$39,790.00	\$68,200.00	\$68,000.00	\$34,790.00	No Change	\$129,645.00
Huntingburg Machine Works Huntingburg, Indiana		X	X	X	X	X	X	\$1,333,701.00	\$66,690.00	\$41,500.00	\$65,579.00	\$66,305.00	\$21,994.00	\$3,000.00	\$69,755.76

- Alternate #1: Provide all work to provide and install the underslab radiant floor tubing and above slab manifolds - Room #108
- Alternate #1A: Provide all work to provide and install the supply/return piping up to hot water piping overhead in Room #108
- Alternate #2: Provide all work to provide and install the underslab radiant floor tubing and above slab manifolds in remaining bldg rooms/spaces.
- Alternate #2A: Provide all work to provide and install the supply/return piping up to hot water piping overhead in remainig bldg rooms/spaces
- Alternate #3: Provide all work to provide and install overhead hot water reheat piping laterials to each VAV box, including valves and fittings
- Alternate #4: Provide all work to provide and install underslab sanitary drian piping as shown on Sheets P.9 and P.10
- Alternate #5: Provide all mechanical work associated with Food Safety Lab #105C, including AHU-1, EF-4, ductowrk, controls, natural gas piping, compresed air, & vacuum.



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2 - REBID CONTRACTS 2 AND 5 **Project #88-18-02 - REBID Contracts 2 and 5**  
**Location:** 4207 N. Purdue Road, Vincennes, Indiana  
**Bids Received:** Tuesday, September 25, 2018, 3:00 PM local time

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coil Affidavit	Corr. Non-Segregated Facilities	Financial Statement	Contract #5 Concrete Construction	Alt. #1	Alt. #1A	Alt. #2	Alt. #2A	Alt. #3	Alt. #4	Alt. #5
Bill Lemon Epoxy Vincennes, Indiana	1,2	X		X	X	X	X	\$232,000.00							
Kerns Excavating Bicknell, Indiana	1,2	X	X	X	X	X	X	\$278,000.00	\$15,500.00		\$32,900.00				
Wolfe Construction Vincennes, Indiana	1,2	X	X	X	X	X	X	\$261,000.00							

- Alternate #1: Provide all work to provide and install the underslab radiant floor tubing and above slab manifolds in Room #108
- Alternate #1A: Provide all work to provide and install the supply/return piping up to hot water piping overhead in Room #108
- Alternate #2: Provide all work to provide and install the underslab radiant floor tubing and above slab manifolds in remaining bldg rooms/spaces.
- Alternate #2A: Provide all work to provide and install the supply/return piping up to hot water piping overhead in remaing bldg rooms/spaces
- Alternate #3: Provide all work to provide and install overhead hot water reheat piping laterials to each VAV box, including valves and fittings
- Alternate #4: Provide all work to provide and install underslab sanitary drian piping as shown on Sheets P.9 and P.10
- Alternate #5: Provide all mechanical work associated with Food Safety Lab #105C, including AHU-1, EF-4, ductowrk, controls, natural gas piping, compresed air, & vacuum.